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Appendix H: Costs for Alternative C

TABLE H-1A: DEVELOPMENT COST ESTIMATE FOR THE LOUIS ARMSTRONG PARK LOCATION —
REMOVAL OF THE RABASSA AND REIMANN HOUSES (CLASS “C” C OST ESTIMATE *)

ITEM COST

Demolition of breezeway and elevator tower $25,000

Relocation of Rabassa and Reimann Houses 75,000

Unit cost for Restoration of Perseverance Hall No. 4 and Caretaker’s House ($250/sf x 6,000
sf)

1,500,000

Unit cost for new construction of Restrooms, Elevator, Educational Classrooms ($150/sf x
4,700 sf)

705,000

Landscape, Hardscape, and Lagoon Bridge 275,000

Development of contract documents 300,000

Project Inspection 75,000

Contingencies 250,000

TOTAL COST  $3,205,000

*These costs do not include furnishings or interpretive exhibits.

TABLE H-1B: DEVELOPMENT COST ESTIMATE FOR THE LOUIS ARMSTRONG PARK LOCATION —
REHABILITATION OF THE RABASSA AND REIMANN HOUSES (CLASS “C” C OST ESTIMATE *)

ITEM COST

Demolition of breezeway and elevator tower $25,000

Unit Cost for Rehabilitation of Rabassa and Reimann Houses ($250/sf x 6350 sf) 1,587,500

Unit cost, Restoration of Perseverance Hall No. 4 and Caretaker’s House ($250/sf x 6,000 sf) 1,500,000

Unit cost for new construction of elevator and stair ($150/sf x 4,700 sf) 150,000

Landscape, Hardscape, and Lagoon Bridge 275,000

Development of contract documents 350,000

Project Inspection 75,000

Contingencies 275,000

TOTAL COST  $4,237,500

*These costs do not include furnishings or interpretive exhibits.
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TABLE H-2: PLANNING , DESIGN, AND CONSTRUCTION COSTS

FOR INTERPRETIVE MATERIALS AND DISPLAYS

ALTERNATIVE C — PHASE I (PARK SERVICE-FUNDED):

ELEMENT ITEM ITEM COST TOTAL

COSTS

DESIGN Comp Design $56,500

DESIGN SUBTOTAL $56,500

PLANNING Exhibit Planning, includes $170,000 for
artwork, graphics, and models

448,000

Wayside Planning 59,000

Audio/Visual Planning 37,000

PLANNING SUBTOTAL 544,000

CONSTRUCTION Exhibit Production 852,000

Conservation Labs 81,000

Wayside Production 75,000

Audio/Visual Production 346,000

Audio/Visual Equipment 132,000

CONSTRUCTION

SUBTOTAL

1,486,000

SUBTOTAL $2,086,500

ALTERNATIVE C — PHASE II (P ARTNERSHIPS AND PRIVATE SECTOR-FUNDED):

ELEMENT ITEM ITEM COST TOTAL

COSTS

DESIGN Comp Design $66,500

DESIGN SUBTOTAL $66,500

PLANNING Exhibit Planning, includes $330,000 for
artwork, graphics, and models

1,138,000

Wayside Planning 95,000

Audio/Visual Planning 18,000

PLANNING SUBTOTAL 1,251,000

CONSTRUCTION Exhibit Production 2,688,000

Conservation Labs 135,000

Wayside Production 118,000

Audio/Visual Production 415,000

Audio/Visual Equipment 90,000

CONSTRUCTION SUBTOTAL 3,446,000

SUBTOTAL $4,763, 500

TOTAL COSTS (BOTH PHASE I AND PHASE II) $6,850,000
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TABLE H-3: I NTERPRETATION : PERSONAL SERVICES CONTRACTING (MUSICIANS) — ANNUAL COSTS

PUBLIC

PROGRAMS

ITEM ANNUAL COST

Hire musicians; $500/hr./group; 2 days/wk.; 3 groups/day; 6 groups/wk =
$3000/wk =

$156,000

Rent theater; 300 seats; $2500/day; 2 days/wk.; 4 wk./yr. = $20,000

Rent theater; 800 seats; $5000/day; 2 days/wk. 2 wk./yr. = $20,000

Rest of year (6 1/2 months); outdoor concerts; maintenance, protection, and
misc. site costs =

$1,000

Publicity, Miscellaneous program costs = $10,000

EDUCATION

PROGRAMS

Hire musicians: $700/program (2–3 classes + public; 2 hr./program); 2
programs/wk; 48 wk./yr. =

$67,200

TOTAL COST $274,200
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TABLE H-4: PARK STAFF AND OPERATIONS — ANNUAL COSTS

FULL -TIME

EQUIVALENT

POSITIONS

TITLE GRADE SALARY BENEFITS AND

OVERHEAD *
TOTAL COST

1 Superintendent GS-12 $48,000 $48,000 $96,000

1 Chief of
Interpretation

GS-12 $48,000 $48,000 $96,000

1 Staff Assistant
(Partnership
Coordinator)

GS-11 $40,000 $40,000 $80,000

1 Music Historian GS-9 $33,000 $33,000 $66,000

1 Interpretation GS-9 $33,000 $33,000 $66,000

1 Interpretation GS-9 $33,000 $33,000 $66,000

1 Interpretation GS-7 $27,000 $27,000 $54,000

1 Interpretation GS-5 $22,000 $22,000 $44,000

1 Interpretation GS-4 $19,500 $19,500 $39,000

1 Interpretation GS-4 $19,500 $19,500 $39,000

1 Administration/
Interpretation

GS-7 $27,000 $27,000 $54,000

1 Maintenance GS-5 $22,000 $22,000 $44,000

1 Maintenance GS-5 $22,000 $22,000 $44,000

1 Maintenance GS-5 $22,000 $22,000 $44,000

TOTAL STAFF AND COSTS $832,000

*Benefits include: Annual leave, sick leave, other types of leave, NPS contributions for retirement benefits, health benefits, etc.
Overhead includes expenses such as the costs of tools, supplies, materials, office space, travel, and training that are necessary for
employees to do their jobs.


